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Abstract of Bids Bidder: Bidder:
Pro_ject No: S-115-1(90)5 Engineer's Estimate INDEPENDENT COST ESTIMATE WASHINGTON COUNTY
Project Name: |-15; DIXIE DRIVE INTERCHANGE (STANTON) CONSTRUCTORS
Desc of Construction: PACKAGE C - DIXIE DRIVE RAMPS, NB CD ROAD & 3261 W 5720 S 166 East 14000 South
HILTON CHANNEL TAYLORSVILLE,UT 84118 Suite 200
Estimate Completion date on or before 04/23/2012 Draper,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 1,500,000.00 1,500,000.00 1,252,000.00 1,252,000.00 2,027,850.00 2,027,850.00
2 013150010 Public Information Services 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
3 015540005 Traffic Control 1 Lump 200,000.00 200,000.00 400,000.00 400,000.00 300,320.00 300,320.00
4 015710022 Check Dam (Stone) 6 Each 250.00 1,500.00 375.00 2,250.00 499.30 2,995.80
5 01571003P Silt Fence 1301 ft 2.00 2,602.00 3.00 3,903.00 1.90 2,471.90
6 01571007P Check Dam (Fiber Roll) 18 ft 25.00 450.00 25.00 450.00 19.80 356.40
7 015710155 Environmental Control Supervisor 1 Lump 25,000.00 25,000.00 37,000.00 37,000.00 58,340.00 58,340.00
8 01721001* Survey 1 Lump 160,000.00 160,000.00 84,000.00 84,000.00 90,100.00 90,100.00
9 01727001* Preconstruction Survey 1 Lump 20,000.00 20,000.00 18,000.00 18,000.00 21,620.00 21,620.00
10 018920010 Reconstruct Catch Basin 3 Each 1,000.00 3,000.00 1,900.00 5,700.00 1,725.00 5,175.00
11 018920050 Reconstruct Manhole 1 Each 650.00 650.00 1,900.00 1,900.00 805.00 805.00
12 020560005 Borrow (Plan Quantity) 61616 cu yd 10.00 616,160.00 15.00 924,240.00 9.94 612,463.04
13 02056001P Granular Borrow(Est. Lump Qty: 24 1 Lump 483,440.00 483,440.00 480,000.00 480,000.00 508,200.00 508,200.00
172 cu yd)
14 020560065 Embankment for Bridge (Plan Quant 117214 cu yd 18.00 2,109,852.00 18.15 2,127,434.10 19.50 2,285,673.00
ity)
15 02075003P Geotextiles - Drainage (Plan Quan 5048 sq yd 4.00 20,192.00 5.00 25,240.00 2.09 10,550.32
tity)
16 022210020 Remove Box Culvert 1 Each 5,000.00 5,000.00 7,000.00 7,000.00 7,194.00 7,194.00
17 022210025 Remove Manhole 1 Each 600.00 600.00 600.00 600.00 690.00 690.00
18 022210030 Remove Catch Basin 2 Each 500.00 1,000.00 500.00 1,000.00 345.00 690.00
19 02221004P Remove Tree(Est. Lump Qty: 127 Ea 1 Lump 31,750.00 31,750.00 35,000.00 35,000.00 18,400.00 18,400.00
ch)
20 02221007P Remove Guardrail (Plan Quantity) 30 ft 2.50 75.00 11.00 330.00 2.24 67.20
21 02221008P Remove Fence (Plan Quantity) 2632 ft 3.00 7,896.00 3.00 7,896.00 1.15 3,026.80
22 02221009P Remove Utility Pole (Plan Quantit 1 Each 1,000.00 1,000.00 500.00 500.00 460.00 460.00
y)
23 02221010P Remove Pipe Culvert (Plan Quantit 694 ft 10.00 6,940.00 16.00 11,104.00 8.05 5,586.70
y)
24 02221011P Remove Concrete Barrier (Plan Qua 672 ft 5.00 3,360.00 6.50 4,368.00 4.59 3,084.48
ntity)
25 02221012P Remove Light Pole 13 Each 750.00 9,750.00 600.00 7,800.00 460.00 5,980.00
26 02221013P Remove Concrete Curb (Plan Quanti 2709 ft 5.00 13,545.00 6.50 17,608.50 2.23 6,041.07
ty)
27 02221014P Remove Concrete Slope Protection 245 sqyd 7.00 1,715.00 16.00 3,920.00 20.12 4,929.40
(Plan Quantity)
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Pro_ject No: S-115-1(90)5 Engineer's Estimate INDEPENDENT COST ESTIMATE WASHINGTON COUNTY
Project Name: |-15; DIXIE DRIVE INTERCHANGE (STANTON) CONSTRUCTORS
Desc of Construction: PACKAGE C - DIXIE DRIVE RAMPS, NB CD ROAD & 3261 W 5720 S 166 East 14000 South
HILTON CHANNEL TAYLORSVILLE,UT 84118 Suite 200
Estimate Completion date on or before 04/23/2012 Draper,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
28 02221016P Remove Asphalt Pavement (Plan Que 16997 sq yd 2.00 33,994.00 3.30 56,090.10 2.00 33,994.00
ntity)
29 02221020P Remove Pedestrian Bridge 1 Each 4,000.00 4,000.00 6,500.00 6,500.00 5,391.00 5,391.00
30 02221100P Remove Restroom Facilities 1 Each 20,000.00 20,000.00 15,000.00 15,000.00 10,180.00 10,180.00
31 02316002P Roadway Excavation(Est. Lump Qty: 1 Lump 305,732.00 305,732.00 440,000.00 440,000.00 502,050.00 502,050.00
43676 cu yd)
32 02316003P Rock Excavation 5402 cuyd 10.00 54,020.00 11.00 59,422.00 12.10 65,364.20
33 02316004P Over Excavation (Plan Quantity) 18173 cu yd 9.00 163,557.00 9.00 163,557.00 9.83 178,640.59
34 02316010P Grade Preparation 1 Lump 68,248.15 68,248.15 68,248.15 68,248.15 68,247.50 68,247.50
35 02316020P Archeological Excavation 1 Lump 44,505.44 44,505.44 44,504.44 44,504.44 44,504.44 44,504.44
36 02318002P Surface Ditch (Plan Quantity) 611 ft 5.00 3,055.00 9.00 5,499.00 12.02 7,344.22
37 02331002* Surcharge (Plan Quantity) 15591 cuyd 20.00 311,820.00 13.60 212,037.60 10.53 164,173.23
38 02336002* Settlement Platform 11 Each 2,200.00 24,200.00 2,200.00 24,200.00 2,154.00 23,694.00
39 02373001P Loose Riprap (Plan Quantity) 2619 cuyd 50.00 130,950.00 50.00 130,950.00 53.46 140,011.74
40 02610136P 18 inch Irrigation/Storm Drain, C 1773 ft 26.00 46,098.00 45.00 79,785.00 18.11 32,109.03
lass C, smooth
41 02610137P 24 inch Irrigation/Storm Drain, C 524 ft 30.00 15,720.00 38.00 19,912.00 27.31 14,310.44
lass C, smooth
42 026101391 36 Inch Irrigation/Storm Drain, C 202 ft 52.00 10,504.00 60.00 12,120.00 50.60 10,221.20
lass C, smooth
43 026101396 60 Inch Irrigation/Storm Drain, C 194 ft 180.00 34,920.00 155.00 30,070.00 155.30 30,128.20
lass C, smooth
44 02610150P 12 inch Approch Slab Drain, Class 324 ft 30.00 9,720.00 37.00 11,988.00 27.60 8,942.40
C, Corrugated
45 02610158P 36 inch - Reinforced Concrete Pip 63 ft 65.00 4,095.00 60.00 3,780.00 92.00 5,796.00
e, Irrigation/Storm Drain, Class
C
46 026130020 Culvert End Section 12 inch 1 Each 350.00 350.00 280.00 280.00 287.50 287.50
47 026130030 Culvert End Section 18 inch 2 Each 375.00 750.00 500.00 1,000.00 322.00 644.00
48 026130040 Culvert End Section 24 inch 4 Each 450.00 1,800.00 700.00 2,800.00 379.50 1,518.00
49 026130060 Culvert End Section 36 inch 1 Each 600.00 600.00 1,300.00 1,300.00 1,466.00 1,466.00
50 02622001P Underdrain, 4 inch 966 ft 20.00 19,320.00 22.00 21,252.00 56.35 54,434.10
51 02633032P 4' Manhole 1 Each 2,200.00 2,200.00 2,200.00 2,200.00 4,025.00 4,025.00
52 02633033P 5' Manhole 1 Each 2,500.00 2,500.00 2,400.00 2,400.00 4,485.00 4,485.00
53 02633034P 7' Manhole 4 Each 5,200.00 20,800.00 7,000.00 28,000.00 7,820.00 31,280.00
54 02633035P Catch Basin - CB8 1 Each 2,600.00 2,600.00 2,500.00 2,500.00 2,530.00 2,530.00
55 02633036P Catch Basin - CB9 40 Each 2,600.00 104,000.00 2,600.00 104,000.00 2,300.00 92,000.00
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56 02645001P Precast Concrete Box Culvert 2 Each 50,000.00 100,000.00 8,900.00 17,800.00 10,350.00 20,700.00
57 02650001* Water Quality Basin 1 Lump 200,000.00 200,000.00 28,700.00 28,700.00 36,800.00 36,800.00
58 02721002P Untreated Base Course(Est. Lump Q 1 Lump 359,775.00 359,775.00 455,000.00 455,000.00 495,200.00 495,200.00
ty: 14391 cu yd)
59 02735001* Micro-Surfacing 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
60 02741006P HMA - 3/4 inch (Plan Quantity) 22404 Ton 68.00 1,523,472.00 82.00 1,837,128.00 70.10 1,570,520.40
61 02743005P HMA - 3/8 inch (Plan Quantity) 699 Ton 65.00 45,435.00 88.00 61,512.00 93.00 65,007.00
62 02744001* SMA (Stone Matrix Asphalt) - 1/2 5057 Ton 90.00 455,130.00 115.00 581,555.00 106.30 537,559.10
Inch (Plan Quantity)
63 02752003P Portland Cement Concrete Pavement 292 sqyd 90.00 26,280.00 80.00 23,360.00 98.21 28,677.32
11.5 inch Thick (Plan Quantity)
64 027610020 Longitudinal Rumble Strip 17062 ft 0.25 4,265.50 0.30 5,118.60 0.52 8,872.24
65 027710017 Concrete Curb Type B5 5640 ft 12.00 67,680.00 13.00 73,320.00 6.80 38,352.00
66 027710025 Concrete Curb and Gutter Type B1 1974 ft 13.00 25,662.00 14.00 27,636.00 15.30 30,202.20
67 02771002P Concrete Roll Gutter 583 ft 18.00 10,494.00 20.00 11,660.00 24.98 14,563.34
68 027710100 Plowable End Section 14 Each 600.00 8,400.00 560.00 7,840.00 354.70 4,965.80
69 02776001P Concrete Sidewalk (Plan Quantity) 429 sqyd 25.00 10,725.00 44.00 18,876.00 43.23 18,545.67
70 02776003P Concrete Flatwork 4 inch thick 8213 sq ft 5.00 41,065.00 5.00 41,065.00 5.40 44,350.20
(Plan Quantity)
71 02812010P 4" SCH 80 Irrigation Sleeve 740 ft 4.00 2,960.00 25.00 18,500.00 11.50 8,510.00
72 02812011P 8" SCH 80 Irrigation Sleeve 136 ft 10.00 1,360.00 30.00 4,080.00 16.10 2,189.60
73 02821001P Handrail 775 ft 20.00 15,500.00 45.00 34,875.00 48.52 37,603.00
74 028220020 Right-of-Way Fence, Type B (Meta 3054 ft 2.81 8,581.74 4.50 13,743.00 4.80 14,659.20
| Post)
75 02822002P Permanent Archeological Fence 1004 ft 3.50 3,514.00 8.50 8,534.00 8.90 8,935.60
76 02826001* Ornamental Fence 697 ft 25.00 17,425.00 110.00 76,670.00 93.51 65,176.47
77 028430005 Crash Cushion Type A 1 Each 21,000.00 21,000.00 21,000.00 21,000.00 23,580.00 23,580.00
78 028430010 Crash Cushion Type B 3 Each 13,500.00 40,500.00 16,000.00 48,000.00 19,160.00 57,480.00
79 028440010 Precast Concrete Full Barrier (Ne 2885 ft 50.00 144,250.00 46.00 132,710.00 48.60 140,211.00
w Jersey Shape)
80 02844003P Cast-in-Place Concrete Barrier 247 ft 90.00 22,230.00 100.00 24,700.00 167.70 41,421.90
81 02844005P Type 1 Cast-in-Place Parapet Tran 12 Each 4,400.00 52,800.00 2,300.00 27,600.00 5,619.00 67,428.00
sition
82 028440080 Precast Concrete Barrier Terminal 6 Each 1,100.00 6,600.00 840.00 5,040.00 1,101.00 6,606.00
(New Jersey Shape)
83 028440110 Precast Concrete Full Barrier (Ne 2557 ft 46.00 117,622.00 40.00 102,280.00 42.51 108,698.07
w Jersey Shape) - No Stabilizatio
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n Pins
84 028910270 Remove Sign Less Than 20 Square F 12 Each 80.00 960.00 100.00 1,200.00 107.30 1,287.60
eet
85 028910275 Remove Sign Greater Than or Equal 5 Each 250.00 1,250.00 250.00 1,250.00 232.90 1,164.50
to 20 Square Feet
86 02891028P Relocate Sign 1 Each 200.00 200.00 560.00 560.00 4,500.00 4,500.00
Subtotal 10,000,673.83 10,719,953.49 11,024,610.11
L & DRAINAGE UNDER DIXIE DRIVE
87 02056002P Free Draining Granular Backfill(E 1 Lump 37,520.00 37,520.00 18,500.00 18,500.00 22,390.00 22,390.00
st. Lump Qty: 670 cu yd)
88 02824001* Fall Protection Fence 128 ft 25.00 3,200.00 125.00 16,000.00 104.00 13,312.00
89 03211006P Reinforcing Steel - Coated(Est. L 1 Lump 392,106.00 392,106.00 325,000.00 325,000.00 371,720.00 371,720.00
ump Qty: 396378 Ib)
90 03310001P Structural Concrete(Est. Lump Qty 1 Lump 706,500.00 706,500.00 887,700.00 887,700.00 695,000.00 695,000.00
11570 cu yd)
91 03312001* Aesthetic Treatments 1 Lump 20,000.00 20,000.00 5,300.00 5,300.00 23,730.00 23,730.00
92 05120007P Structural Steel(Est. Lump Qty: 2 1 Lump 11,108.00 11,108.00 9,700.00 9,700.00 7,301.00 7,301.00
777 Ib)
93 165260010 Electrical Work Bridges 1 Lump 10,000.00 10,000.00 11,700.00 11,700.00 4,830.00 4,830.00
Subtotal 1,180,434.00 1,273,900.00 1,138,283.00
IVE CULVERT
94 02056002P Free Draining Granular Backfill(E 1 Lump 82,880.00 82,880.00 40,500.00 40,500.00 49,450.00 49,450.00
st. Lump Qty: 1480 cu yd)
95 02633030P Manhole 5 Each 3,000.00 15,000.00 600.00 3,000.00 633.60 3,168.00
96 02771001P Concrete Curb Type B5 - Culvert M 1 Lump 12.00 12.00 21,300.00 21,300.00 7,253.00 7,253.00
ounted(Est. Lump Qty: 1067 ft)
97 02824001* Fall Protection Fence 172 ft 25.00 4,300.00 125.00 21,500.00 104.00 17,888.00
98 03211001P Reinforcing Steel - Coated(Est. L 1 Lump 388,632.00 388,632.00 319,000.00 319,000.00 376,740.00 376,740.00
ump Qty: 388632 Ib)
99 03310001P Structural Concrete(Est. Lump Qty 1 Lump 801,000.00 801,000.00 1,463,000.00 1,463,000.00 985,000.00 985,000.00
11780 cu yd)
100 05120001P Structural Steel(Est. Lump Qty: 2 1 Lump 8,724.00 8,724.00 7,100.00 7,100.00 5,303.00 5,303.00
181 Ib)
Subtotal 1,300,548.00 1,875,400.00 1,444,802.00
P B1 OVER SANTA CLARA RIVER
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101 02056002P Granular Backfill Borrow(Est. Lum 1 Lump 8,525.00 8,525.00 6,600.00 6,600.00 7,707.00 7,707.00
p Qty: 155 cu yd)
102 02466001* Drilled Shafts, 36 inch 605 ft 460.00 278,300.00 460.00 278,300.00 509.60 308,308.00
103 02466002* Drilled Shafts, 72 inch 321 ft 1,300.00 417,300.00 1,200.00 385,200.00 1,409.00 452,289.00
104 03211006P Reinforcing Steel - Coated(Est. L 1 Lump 274,041.00 274,041.00 224,700.00 224,700.00 260,600.00 260,600.00
ump Qty: 274041 Ib)
105 03310001P Structural Concrete(Est. Lump Qty 1 Lump 440,550.00 440,550.00 527,700.00 527,700.00 541,750.00 541,750.00
1 979 cu yd)
106 03312001* Aesthetic Treatments 1 Lump 20,000.00 20,000.00 21,000.00 21,000.00 24,090.00 24,090.00
107 03372001P Thin Bonded Polymer Overlay, Type 1 Lump 76,295.00 76,295.00 94,000.00 94,000.00 74,600.00 74,600.00
I(Est. Lump Qty: 15259 sq ft)
108 03412004P Prestressed Concrete Members ( 62 5 Each 16,000.00 80,000.00 15,500.00 77,500.00 18,140.00 90,700.00
'-8 1/4 inch UBT58)
109 03412005P Prestressed Concrete Members ( 87 5 Each 23,000.00 115,000.00 21,600.00 108,000.00 24,640.00 123,200.00
'-8 3/4 inch UBT58)
110 03412006P Prestressed Concrete Members ( 90 5 Each 24,000.00 120,000.00 22,500.00 112,500.00 24,910.00 124,550.00
-5 3/4 inch UBT58)
111 05120001P Structural Steel(Est. Lump Qty: 2 1 Lump 80,312.00 80,312.00 68,600.00 68,600.00 62,990.00 62,990.00
0078 Ib)
112 05832001P Expansion Joint(Est. Lump Qty: 11 1 Lump 11,600.00 11,600.00 33,000.00 33,000.00 6,040.00 6,040.00
6 ft)
113 165260010 Electrical Work Bridges 1 Lump 20,000.00 20,000.00 10,500.00 10,500.00 4,370.00 4,370.00
Subtotal 1,941,923.00 1,947,600.00 2,081,194.00
OVER CONVENTION CENTER DRIVE
114 02056002P Granular Backfill Borrow(Est. Lum 1 Lump 11,550.00 11,550.00 8,700.00 8,700.00 10,830.00 10,830.00
p Qty: 210 cu yd)
115 02466001* Drilled Shafts, 36 inch 1155 ft 460.00 531,300.00 420.00 485,100.00 495.00 571,725.00
116 03211006P Reinforcing Steel - Coated(Est. L 1 Lump 209,874.00 209,874.00 172,000.00 172,000.00 203,830.00 203,830.00
ump Qty: 209874 Ib)
117 03310001P Structural Concrete(Est. Lump Qty 1 Lump 348,300.00 348,300.00 255,800.00 255,800.00 316,400.00 316,400.00
1774 cu ft)
118 03312001* Aesthetic Treatments 1 Lump 20,000.00 20,000.00 11,700.00 11,700.00 9,990.00 9,990.00
119 03372002P Thin Bonded Polymer Overlay, Type 1 Lump 56,840.00 56,840.00 88,200.00 88,200.00 69,470.00 69,470.00
II(Est. Lump Qty: 14210 sq ft-d)
120 03412007P Prestressed Concrete Members (83' 8 Each 22,000.00 176,000.00 19,600.00 156,800.00 21,900.00 175,200.00
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-0 inch UBT42)
121 03412008P Prestressed Concrete Members (83' 1 Each 22,500.00 22,500.00 19,600.00 19,600.00 22,250.00 22,250.00
-0 1/2 inch UBT42)
122 03412009P Prestressed Concrete Members (83' 1 Each 23,000.00 23,000.00 19,600.00 19,600.00 22,280.00 22,280.00
-2 1/8 inch UBT42)
123 05120001P Structural Steel(Est. Lump Qty: 1 1 Lump 46,724.00 46,724.00 90,400.00 90,400.00 43,610.00 43,610.00
1681 Ib)
124 05832001P Expansion Joint(Est. Lump Qty: 21 1 Lump 21,800.00 21,800.00 62,300.00 62,300.00 11,230.00 11,230.00
8 ft)
125 165260010 Electrical Work Bridges 1 Lump 20,000.00 20,000.00 5,300.00 5,300.00 4,715.00 4,715.00
Subtotal 1,487,888.00 1,375,500.00 1,461,530.00
NG WALLS
126 02831002* MSE Retaining Wall (R-615A)(Est. 1 Lump 314,470.00 314,470.00 300,000.00 300,000.00 363,540.00 363,540.00
Lump Qty: 4838 sq ft)
127 02831004* MSE Retaining Wall (R-615B)(Est. 1 Lump 1,030,120.00 1,030,120.00 970,000.00 970,000.00 1,033,950.00 1,033,950.00
Lump Qty: 15848 sq ft)
128 02831006* MSE Retaining Wall (R-615C)(Est. 1 Lump 279,955.00 279,955.00 270,000.00 270,000.00 323,270.00 323,270.00
Lump Qty: 4307 sq ft)
129 02831008* MSE Retaining Wall (R-615D)(Est. 1 Lump 274,040.00 274,040.00 260,000.00 260,000.00 319,130.00 319,130.00
Lump Qty: 4216 sq ft)
130 02831010* MSE Retaining Wall (R-615E)(Est. 1 Lump 287,235.00 287,235.00 260,000.00 260,000.00 324,450.00 324,450.00
Lump Qty: 4419 sq ft)
131 02831012* MSE Retaining Wall (R-615F)(Est. 1 Lump 651,105.00 651,105.00 580,000.00 580,000.00 699,280.00 699,280.00
Lump Qty: 10017 sq ft)
132 02831014* MSE Retaining Wall (R-615G)(Est. 1 Lump 104,845.00 104,845.00 135,000.00 135,000.00 162,420.00 162,420.00
Lump Qty: 1613 sq ft)
Subtotal 2,941,770.00 2,775,000.00 3,226,040.00
40 - SIGNING
133 02765005* Pavement Marking Paint 444 gal 26.00 11,544.00 25.00 11,100.00 21.70 9,634.80
134 027680105 Pavement Message (Preformed Ther 46 Each 120.00 5,520.00 365.00 16,790.00 328.10 15,092.60
oplastic)
Subtotal 17,064.00 27,890.00 24,727.40
M
135 02892001P Partial Traffic Signal System Dix 1 Lump 25,000.00 25,000.00 26,000.00 26,000.00 23,710.00 23,710.00
ie Dr SPI
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Subtotal 25,000.00 26,000.00 23,710.00
60 - LIGHTING
136 16525001P Partial Highway Lighting System 1 Lump 75,000.00 75,000.00 81,400.00 81,400.00 79,000.00 79,000.00
Subtotal 75,000.00 81,400.00 79,000.00
ON SYSTEM
137 13594001P ATMS Fiber Optic Communication Sy 1 Lump 160,000.00 160,000.00 118,000.00 118,000.00 108,830.00 108,830.00
stem
138 13594002P Temporary ATMS Fiber Optic Commu 1 Lump 30,000.00 30,000.00 20,000.00 20,000.00 18,400.00 18,400.00
ication System
Subtotal 190,000.00 138,000.00 127,230.00
UTILITIES
139 018920050 Reconstruct Manhole 3 Each 650.00 1,950.00 2,000.00 6,000.00 1,150.00 3,450.00
140 02083010* Fire Hydrant Assembly 1 Each 4,400.00 4,400.00 5,500.00 5,500.00 4,255.00 4,255.00
141 02083012* Remove and Salvage Fire Hydrant 2 Each 1,500.00 3,000.00 1,600.00 3,200.00 575.00 1,150.00
142 02221102P Remove and Salvage Water Meter 2 Each 850.00 1,700.00 500.00 1,000.00 230.00 460.00
143 02221108P Remove 6" HDPE HP Sewer 1002 ft 14.00 14,028.00 22.00 22,044.00 11.50 11,523.00
144 02221109P Abandon 30" Sewer 1138 ft 17.50 19,915.00 22.00 25,036.00 25.30 28,791.40
145 02221110P Abandon Manhole 4 Each 1,800.00 7,200.00 600.00 2,400.00 460.00 1,840.00
146 02221116P Remove Waterline 872 ft 10.00 8,720.00 15.00 13,080.00 11.50 10,028.00
147 02221210P Remove Power Pole Foundation 1 Each 2,000.00 2,000.00 2,000.00 2,000.00 5,359.00 5,359.00
148 02511030* 3/4" Service Connection 1 Each 1,600.00 1,600.00 2,300.00 2,300.00 1,265.00 1,265.00
149 02511202* 8" PVC C900 Waterline 805 ft 36.00 28,980.00 34.75 27,973.75 21.85 17,589.25
150 02511204* 10" PVC C900 Waterline 226 ft 44.00 9,944.00 46.00 10,396.00 34.50 7,797.00
151 02511506* 10" Butterfly Valve 1 Each 1,800.00 1,800.00 1,200.00 1,200.00 2,415.00 2,415.00
152 02511508* 8 inch Gate Valve 1 Each 1,500.00 1,500.00 1,230.00 1,230.00 1,380.00 1,380.00
153 02511510* Water Meter 1 Each 2,500.00 2,500.00 560.00 560.00 862.50 862.50
154 02632002* 6" HDPE HP Sewer 910 ft 30.00 27,300.00 37.00 33,670.00 18.40 16,744.00
155 02632004* 36" PVC Sewer Pipe 830 ft 300.00 249,000.00 168.00 139,440.00 268.70 223,021.00
156 02632006* 6" Service Connection 1 Each 3,000.00 3,000.00 1,850.00 1,850.00 2,300.00 2,300.00
157 02632133P Manhole - 6 ft Diameter 2 Each 4,200.00 8,400.00 6,900.00 13,800.00 5,175.00 10,350.00
158 02632134P Manhole - 7 ft Diameter 1 Each 4,800.00 4,800.00 14,000.00 14,000.00 8,625.00 8,625.00
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Abstract of Bids Bidder: Bidder:
Project No: S-115-1(90)5 Engineer's Estimate INDEPENDENT COST ESTIMATE WASHINGTON COUNTY
Project Name: |-15; DIXIE DRIVE INTERCHANGE (STANTON) CONSTRUCTORS
Desc of Construction: PACKAGE C - DIXIE DRIVE RAMPS, NB CD ROAD & 3261 W 5720 S 166 East 14000 South
HILTON CHANNEL TAYLORSVILLE,UT 84118 Suite 200
Estimate Completion date on or before 04/23/2012 Draper,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
Subtotal 401,737.00 326,679.75 359,205.15
Total: 19,562,037.83 20,567,323.24 20,990,331.66

Percent of Engineer's Estimate:

%

%



